INDIAN OVERSEAS BANK

B.0.Q. FOR ELECTRICAL WORK FOR INDIAN OVERSEAS BANK,BARIATU BRANCH, RANCHI.

SL.NO

DESCRIPTION

Unit

Quantity

RATE

AMOUNT

ELECTRICAL CONTROL PANEL

Supplying, Testing, Commissiong and Installation of COBICAL MOUNTING
type dust & vermin proof Electrical control panel made out of 16 SWG CR
SHEET WITH 100 amps x 440 Volit 4 bar Ph R 1, Phy 2, Ph B 3 and Neutral
35 mm x 6mm copper Bush Bar No 1 Load to Supply & DG and BBC No 02
for Raw Power ( For Air Condition and Power circuits) including copper
strip jumper of adequate size and capacity with powder coated after
metal pre treament. The control pane consist the following materials,
make havells / Standard

MS Enclosure ............

CABLING OF PANNEL WITH HARDWARE MATERIALS...............

100A 25KA TPN MCCB Main incomming - 01.00 (Make:- L & TAND
HAVELLS)

100A 4P TPN Change over switch- 01 (COPPER)

0-500 Digital Volt Meter, 0-125A Amps Meter ... 01 set { Make:-L & T AND
CAPPA)

Volt & Amps Selector Switch .....01 set ( Make:- L & T AND CAPPA)

LED Phase Selector RYB ........03 (Make:- L & T}

02 Amps Sliding fuse (Make:-L & T)

vii

0-500 Current Tranformer .........01 SET (Make:- L& T)

vii

63Amps 440-220 Phase selctor For UPS power Supply ....01 (Make:- L & T)

63A TPN MCB-AC & PDM, LDM, UPS DB ATM MAIN -04 {Make:- L & T AND
HAVELLS)

Xi

32A DP MCB .......01 (Make:- L & T AND HAVELLS)

Xil

40A DP MCB .......02 (Make:- L & T AND HAVELLS)

EACH

MAIN LINE :- Supplying laying, testing & commissioning of 440 volt
aluminum armored power cable 1.1 kv greed 3.5 core 35 sq mm from JSEB
supply to panel with making of proper dressing arrangement with fixing
material ( if required to make trench or earth cutting & filing etc ) complete.
{Make:- POLYCAB/HAVELLS)

R.MTR

MCB POWER DISRIBUTION UNIT : - Supplying & fixing of following material
metallic double door MCB Disribution Board having breaking capacity of
minimum 10KA complate with busbar chamber with inter connection and
proper termination with lugs. (Make:- L & T AND HAVELLS)

AC DB & ROW POWER D.B : 4 WAY TPN double door consumer unit
consisting following MCB's

Incoming : 63A 10KA 220 VOLT TPN MCB ......... 01 Nos

OUT GOING : 32A 10KA SP MCB 06 Nos For AC Circuit
16A 10 KA SP MCB........... 04 Nos For PP Circuit {(Make:- L & T AND
HAVELLS)

EACH

ACDB & ROW POWER D.B No 02 at 1st Floor.: 12 Way SPN
Double Door Consumer
Unit consisting Following MCB’s
INCOMING: 63A10KA TPN MCB.............. 01 No MAIN
OOT GOING: 32A 10KA SP MCB............. 04 Nos For AC Circuit
16A 10KA SP MCB ............. 04 Nos For PP Circuit (Make:-L& T

EACH

iiii

LIGHT MCB D.B 12 Way SPN Consumer Unit consumer unit consisting
following MCB's

Incoming : 63A 10KA 220 volt DP MCB .....01 Nos

out going : 10A 10KA SP MCB .......... 10 Nos {Make:- L & T AND HAVELLS)

EACH




LIGHT MCB D.B: at 1st floor 08 Way SPN Consumer Unit

consisting Following MCB’s

INCOMING: 63A10KA 220Volt DP MCB .......01 No

OOT GOING: 10A 10KA SP MCB............ 06 Nos (Make:- L & T AND
HAVELLS)

EACH

COMPUTER UPS POWER MCB D.B :- 12 Way SPN Consumer Unit consisting
following MCB's

INCOMING : 63A 10KA 220Volt SP MCB ......... 01 Nos

OUT GOING : 10A 10KA SP MCB .....coccvcueeee. 10 Nos (Make:-
L & T AND HAVELLS)

vi

EACH

COMPUTER UPS POWER MCB D.B: 06 Way SPN Consumer Unit
consisting Following MCB’s

INCOMING: 63A10KA 220Volt DP MCB ....... 01 No

00T GOING: 10A 10KA SP MCB............ 04 Nos

(Make:- L & T AND HAVELLS)

EACH

SUB MAIN WIRING: wiring of SUB MAIN LINE with following size 1100 volt
grade multistrand copper conductor wire (I15694) in PVC conduit with
neccessory internal commissioning & termination with copper lugs as
revired.

AC DB Gr. & 1st Floor & ATM POWER SUB MAIN : 04X10 + 1X4 sq mm from
panel to MAIN D.P_{Make:- FRIS- POLYCAB, HAVELLS)

R.Mitr

30

UPS DB & LIGHT DB SUB MAIN : 02X06 + 1X2.50 sg mm from panel to D.B.
(Make:- FRIS- POLYCAB, HAVELLS)

R.Mitr

LIGHT Circuit (Gr. To 1st Floor ) : 2x2.50 + 1x1.50 sqmm LDB to Switch board
(Make:- FRIS- POLYCAB, HAVELLS)

R.Mtr

170

UPS POWER Circuit : 2x2.50 + 1.50 sgmm for computers from UPS D.B to
different PC (Make:- FRIS- POLYCAB, HAVELLS)

R.Mtr

150

RAW POWER Circuit : 2x2.50 + 1x1.50 sgmm for computers (Make:-
FRIS- POLYCAB, HAVELLS)

R.Mtr

AC LINE : 2X4 + 1X2.5.50 sq mm ABCD to AC starter unit (Make:-
FRIS- POLYCAB, HAVELLS)

R.Mtr

vii

AIR CONDITION STARTER UNIT: Povinding & fixing Moduler Type Air
condition unit consisting 20A switch socket with top including internal
connection complate . {(Make:- ANCHOR ROMA)

EACH

LIGHT & FAN POINT : Wiring of light & fan poit with 1100V grade 2x2.5
sgmm and 1x1.5 sqmm PVC insulated copper multistrand copper cable
(15694} in PVC conduit pipe with all hardware materials including necessary
internal connections complete in all respect as concealed manner.

EACH

LIGHT & FAN Fixture:-

2'X2' LED LIGHT FIXTURE (Make:- Crompton,Havells,Helonix)

EACH

19

12X15 WATT LED DOWN LIGHTER (Make:- Crompton,Havells,Helonix)

EACH

22

5 WATT LED PU LIGHT (Make:- Crompton,Havells,Helonix)

EACH

16" WALL FAN {Make:- Usha,Crompton,Havells)

EACH

16

48" X 1200 MM HIGH SPEED CEILING FAN {Make:- Usha,Crompton,Havells)

EACH

9" EXHAUST FAN (Make:- Usha,Crompton,Havells)

EACH

20 BU 22 WALL LED BATTEN LIGHT (Make:- Usha,Crompton,Havelis)

EACH

18

9W LED BULB WITH BATTEN HOLDER (Make:- Usha,Crompton,Havells)

EACH

i5

LIGHT SWITCH BOARD:-

08 Module Switch Board with Front Plate consisting 06 nos 10A
Switch with 5Pin Universal Plug Socket with internal connection
complete. (Make:- ANCHOR ROMA)

EACH

12

08 Module Switch Board with Front Plate consisting 08 Nos 10A Switch
with internal Connection complete

EACH




UPS Modular Switch Board: Providing & Fixing 12M UPS Power
Board with 04 Nos 10A Socket, 01 No 16 Amps Controlling
Switch with Indicator with all Neccessory Internal connection
Complete. (Make:- ANCHOR ROMA)

EACH

13

P/F of UPS 12 Module POWER BOARD at DATA SWITCH
consisting 5 Nos 10A socket with 20A Controling Switch and
Indicator Gr. Floor & 1st Floor. (Make:- ANCHOR ROMA)

EACH

RAW POWER BOARD: Providing & Fixing 03M Raw Power

Modular Board with 16/20A Plug Socket with Box & Front Plate

with Neccessory Internal Connection Complete (Cash Cabin BM

Chamber Banking Hall, Safe Room Pantry as Required}. (Make:- ANCHOR
ROMA)

EACH

COMPUTER UTP LAN CABLING SYSTEM (Make:- D-Link)

Providing & Fixing Testing & Commission with RJ 45 Connector

CAT 06 Cabling in PVC Condit pipe with Fixing Material Complete

Branch Manager 02, Offeicer Table-02, Cash Cabin-02, Gen.

Counter 04, 1st Floor 04.00, and 02RUN of CAT 06 DATA CABLE

from Gr. Floor to 1st Floor 05 PORT DATA SWITCH and also made
arrangemebnt a glass or Wooden Self for 05 Port DATA switch at 1st Floor.
{Make:- D-Link)

R.mir

280

Providing & Fixing testing Commissioning of 09 U DATA Rack

EACH

Providing & Fixing testing Commissioning of 16 PORT DATA
SWITCH

EACH

information Outlet box:- Supplying test & installation and commissioning of
CAT 06 Delink I0 box with hardware materials {Make:- D-Link)

EACH

14

RJ 45 Connector : Commissioning of in LAN switch Delink (Make:- D-Link)

EACH

14

PATCH CODE. (Make:- D-Link)

EACH

14

UPS INPUT & INPUT :- Providing & Fixing UPS Power Input & Out PUT with
32A SPN Metal clad plug top unit with internal cabling and termination
complete. {(Make:- L & T AND HAVELLS)

EACH

10

SAFE ROOM POWER Code :- Poroviding & Fixing Power Code for safe Room
with 3 core copper Flexible wire, 03 M box + plate with 20Amps plug socket
and controlling with 03 Pin 16A plug top As Power Supply of Safe Room.
{Make:- ANCHOR ROMA)

EACH

11

EARTH STATION :-

Dedicated EARTHING For COMPUTERS & Gen Lighting:- The Installation as per IE
Rules Confirming to IS 3043 — 1987 or its latest amendment by making EARH
STATION with 600 x 600 x 06 mm thick copper plate electrode to be installed such
that its top edge shall be at a minimum depth of 03.00 meter below ground level
after preparation of ground with charcoal and salt with sand lair of minimum of 06"
and connecting with the 25 x 06 mm copper earth lead | strip up to 12 meter length
by bolting brass nut bolt with spring washer including supplying and fixing of 50 mm
dia Gi Pipe Make Jindal / Tata / Bansal including funnel for watering arrangement

12

Laying of 2 X 10 SWG copper DCC wire from earth pit through PVC conduit to
UPS power input and main incoming of Raw power switch connecting with
Brass nut bolt and double washer from ground floor. {(Make:- FRIS-
POLYCAB, HAVELLS)

R.Mtr

55

i3

TELEPHONE LINE:- Wiring with 02 PAIR telephone cable with 71 sq mm
copper Multistrand Drop wire cable with RJ 11 Modular type JACK SOCKET
in PVC conduit pipe as concealed manner with civil work complete in BM
cabin to Data switch. {(Make:- L & T AND HAVELLS)

EACH




GENERETOR LINE:- Wiring of GENERETOR line with 3 x 10 sqmm Multistrand
copper cable as concealed manner in PVC conduit pipe with all necessary

14 |internal connection complete from DG system to Electric control panel's
change over switch with all necessary internal connection complete. {Make:-
FRIS- POLYCAB, HAVELLS) R.Mitr 25
15 CALL BELL :- EACH i
Supply, Installation, Testing & Commisioning wireless Call Bell of approved
make as per instruction (Make:- ANCHOR ROMA)
16 BANK Signage Wiring :- From main to time switch with 3 X 04 sgqmm and 2X
4 sqmm_ (Make:- FRIS- POLYCAB, HAVELLS) R.Mtr 30
17 |INVERTOR CONNECTION
S/F Emergency light point from ups line with complete wiring &switch board.
(Make:- FRIS- POLYCAB, HAVELLS) EACH 4
18 |AIR CONDITIONER
i 1.50 TR Split Type 05 Star Air-condition Unit Gr Floor Branch and 1st Floor EACH 7
i 1.00 TR Split Type 05 Star Air-condition Unit ATM EACH 2
iii__ |4 KVA Stabilizers for AC wall Mounting (Make:- V-GUARD) EACH 9
iv__ [Copper pipe for A.C. R.FT. 150
v |Drainage pipe for A.C. R.FT. 150
vi  |INSALLATION (SPLIT UNIT)
Supply & installation with required accessories as per drawing and
instructions of the bank / Architect, EACH 9
vi |AC Wall Bracket
EACH 9
19 [ATM WORK:-
ACDB & ROW POWER D.B.: 4Way TPN Double Door Consumer Unit
consisting Following MCB's
i |INCOMING: 63A10KA 440Volt TPN MCB .......01 No
OOT GOING: 32A 10KA SP MCB............. 08 Nos
16A 10KA 5P MCB............. 04 Nos EACH 1
UPS INPUT & INPUT: Providing & Fixing UPS POWER INPUT & OUT PUT with
i 132A SPN Metal Clad Plug Top Unit with Internal Cabling and Termination
Complete EACH 2
LIGHT & FAN POINT: Wiring of light & Fan points with 1100V grade 2 x 2.5 s
mm and 1x1.5 sq mm PVC Insulated copper Multistrand copper cable ({15694)
ii |in PVC Conduit Pipe with all hardware materials including necessary internal
connections complete in all respect as concealed manner
EACH 7
iv__|Air Condition Line With 3x4 sg mm Copper wire from D.B. To AC Unit RMT 18
AIR CONDITION STARTER UNIT: Providing & Fixing Modular Type Air
vV |Condition Unit consisting 20A Switch Socket with Top including Internal
connection Complete EACH 5
vi__|UPS POWER LINE FROM UPS To ATM With 3x2.50 sg mm RMT 12
UPS POWER BOARD Consisting 032 Nos 10Amps 03PIN Socket + 01 No 20
Amps universal Socket 02 Nos 20 Amps Switch with Indicator EACH 1
20 |LIGHT & FAN Fixture:-
i 2x2 36 Watt LED Fitting EACH 1
ii__|20Watt Batten LED Light Fitting in BACK Room EACH 1
fii__ |15 Watt Down Lighter EACH 4
iv__|Signage 06 Watt Down LIGHT EACH 2
v 02 RUN CAT 06 UTP CABLE FRO BRANCH RMT 50
vi 1.0. Box EACH 2

TOTAL




APPROVED LIST OF MATERIALS

APPROVED LIST OF CARPENTRY WORKS MATERIALS

Description

]Brand

PLY BOARDS (BWP / BWR / COMMERCIAL){ 6MM, 12MM 19MM AS PER GREENPLY/ CENTURY / GREENLAM

LAMINATES ( 1IMM)

MERINO / GREEN / AEROLAM / AICA

ADHESIVE FEVICOL
HINGES AND LOCKS HETTICH / GODREJ / EBCO
HANDLES HETTICH / GODREJ / EBCO
CHANNELS HETTICH / GODREJ / EBCO
LIST OF APPROVED MATERIALS MAKE/MANUFACTRES FOR ELECTRICAL WORK

Description Brand

Light Fittings & Lamps

Havells/Philips/Crompton

Modular Switch/Socket & Industrial Switch

Crabtree/Roma/Havells/Philips

Ceiling fan/Wall fan/exhaust Fan

Havells/khaitan/Crompton

PVC Insulated wires (FRLS)

Phenolex/Havells/HPL

PVC Conduits

BCE/Plaza/AKG/Precission

MCB/MCCB/DB/Change Over

L&T /Siemen's/Havells

Voltmeter/Ampere meter

L&T /AE

Telephone Cable

Phenolex/Havells/HPL

Data Cables & 1.O's

D-link/digi Link/Havells

Power Contactor MDS/L7T/Havells
Call Bell Ellora/Precission/Anchor/Havells
Celling Rose Ellora/Precission/Anchor

NOTE:-Materials used than above mentioned items must be approved from the Architects/Bank.
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